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Project: Turnkey Design-build Bride supply 

Scope: Construction, installation and bridge supply 

Date: September 3, 2019 

Company: LaTerra Homes 

Contact: Thomas Baum 

Our estimate below defines our full scope of work for a turn-key solution to the pedestrian bridge 

on your potential project.  Bridge Brothers will handle all of the engineering associated with the bridge 

and foundations as well as the construction of the bridge including the erection.  The bridge and all 

associated designs will be in adherence to AASHTO design guide for bridge structures.  See below for 

our scope of work and estimate for such:   

 

Bridge Structural & Civil Designs    =   Included 

• MD PE Stamp Design & Calculation Package for the Bridge 

• MD PE Stamp Design & Calculation Package for the Abutments/Anchors 

Spa Road Bridge Manufacturing & Freight     =   $385,178 

• 170’ x 10’ Prefabricated Pratt Bridge  

• Painted Color TBD 

• Center camber 

• PT Pine decking 

o TREX Add $21,367 

o IPE Add $29,250 

• Horizontal railing 

o Cable Railing Add $11,765 

• Freight to project site 

 

Site Construction & Bridge Erection      =   $195,608 

• Minor Site Civil Grading & Prep at abutments 

• Construction or installation of abutments (Geotechnical and site survey needed) 

• Unload and Fit Up Bridge for Erection 

• Pouring of Deck 

• Bridge Erection & Anchor Connections 

• Expansion Joint Installation 

Project Total = $580,786 (Excluding sales tax) 
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Estimated Project Schedule  

• Structural & Civil Design    4 Weeks 

• Bridge Manufacturing & Freight    12 Weeks 

• Construction & Site Prep for Bridge   12 Weeks 

• Bridge Erection & Project Closeout   4 Weeks 

Bridge manufacturing & Site Construction will occur simultaneously for a compressed projected 

schedule.   
 

The above scope is to be furnished complete in general accordance with plans and specifications. 

Payment and delivery terms to be arranged. Prices good for 30 days. 

Exclusions: Any item not listed, any inspection beyond visual, sales tax, permits, prevailing wage, 

material escalation costs, union ironworkers, liquidated damages, consequential damages, excess material 

removal. 

Qualifications: Must have sufficient laydown area for bridge assembly and erection, site inspection and 

photos required prior to mobilization, must be included in planning and scheduling of our project scope.  

If you have any questions or require additional information, please call. 
 

Regards, 
 
Aaron Gentilucci    /    Project Manager    /    540.266.8473   /    agentilucci@bridgebrothers.com 

 

mailto:agentilucci@bridgebrothers.com
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